

SOFTWARE REQUIREMENTS SPECIFICATION (SRS)

Project Name: WILL

Version: 1.0

Prepared For: Kho Social LLP

1. INTRODUCTION

1.1 Purpose

This Software Requirements Specification (SRS) document defines the functional and non-functional requirements for developing WILL, a centralized business operating system for Kho Social LLP.

WILL is designed to streamline and centralize the organization's operations into a single integrated platform.

The application will manage:

- CRM & Lead Management
- Follow-ups
- Project Management
- Task Management
- Vendor Management
- Shoot & Event Coordination
- HRMS
- Attendance & Payroll
- Accounts & Billing
- Internal Communication
- Reports & Analytics
- Approval Workflows

The primary objective of WILL is to eliminate dependency on multiple disconnected tools such as Zoho People, Zoho Connect, Excel sheets, WhatsApp coordination, and manual operational processes.

1.2 Existing Problems

Currently, the organization uses multiple tools and manual workflows to manage operations.

Existing Tools

- Zoho People for HR & attendance
- Zoho Connect for communication
- Excel sheets for expense tracking
- WhatsApp for approvals & coordination
- Manual tracking for vendors & projects

Challenges Faced

- Vendor expenses are not tracked properly
- Project profitability is unclear
- Multiple departments work in disconnected systems
- Approvals happen manually
- Accounts team lacks real-time visibility
- Follow-ups are missed
- Operational delays occur frequently
- Data duplication and confusion exist across departments

1.3 Proposed Solution

WILL will serve as a centralized ERP and business operating system.

The system will integrate all departments and workflows into one connected platform.

Key Benefits

- Centralized operations
- Automated approvals
- Real-time project tracking
- Vendor expense management
- Project profitability visibility

- Employee and payroll management
- Better accountability
- Improved operational efficiency

1.4 Scope of the System

The application will support:

CRM & Sales

- Lead management
- Follow-up management
- Proposal tracking
- Client onboarding

Operations

- Project management
- Department coordination
- Task allocation
- Deliverable tracking

Vendor Management

- Vendor requests
- Vendor approvals
- Vendor payments
- Shoot & event coordination

HRMS

- Employee management
- Attendance
- Leave management
- Payroll
- Biometric integration

Accounts

- Quotations
- GST invoices
- Expenses
- Vendor payments
- Profitability reports

Internal Communication

- Feed system
- Department communication
- Notifications
- Internal announcements

2. SYSTEM OVERVIEW

2.1 System Architecture

WILL will be a web-based ERP platform.

Recommended Technology Stack

Frontend

Backend

Database

Hosting

Real-Time Features

2.2 User Roles

Role	Description
Managing Director	Full access to all modules
Admin	Operations and approvals
CRM Executive	Leads and follow-ups
Project Manager	Projects and task management
HR Executive	HRMS and payroll
Accounts Executive	Billing and payments
Team Lead	Department tasks
Employee	Self-service dashboard

3. FUNCTIONAL REQUIREMENTS

MODULE 1 — AUTHENTICATION & ACCESS CONTROL

3.1 Features

- Secure login/logout
- Password reset
- Role-based access control
- Branch-based permissions
- Session management
- Login activity logs

3.2 User Authentication Workflow

User Login

↓

Role Verification

↓

Branch Access Validation

↓

Dashboard Redirect

MODULE 2 — CRM & LEAD MANAGEMENT

4.1 Features

- Lead creation
- Lead assignment
- Follow-up reminders
- Call notes
- Proposal tracking
- Lead source tracking
- Deal conversion

4.2 Lead Sources

- Website
- Facebook Ads
- Instagram
- Referral
- Manual Entry
- WhatsApp

4.3 Lead Pipeline

New Lead

↓

Contacted

↓

Qualified

↓

Proposal Sent

↓

Negotiation

↓

Won / Lost

4.4 Lead Fields

- Company Name
- Contact Person
- Phone Number
- Email
- Requirement
- Budget
- Lead Source
- Assigned CRM Executive
- Notes

MODULE 3 — CLIENT MANAGEMENT

5.1 Features

- Client profile creation
- GST details
- Contact management
- Contract uploads
- Project history
- Invoice history

5.2 Client Data Fields

- Client Name
- GST Number
- Address
- Contact Persons

- Billing Information
- Agreements
- Active Projects

MODULE 4 — PROJECT MANAGEMENT

6.1 Features

- Project creation
- Project allocation
- Service activation
- Timeline management
- Deliverable tracking
- Department coordination
- Status tracking

6.2 Project Workflow

Client Won

↓

Project Created

↓

Departments Assigned

↓

Tasks Created

↓

Execution Started

↓

Completion

6.3 Project Services

Projects can enable:

- SEO

- Ads
- Social Media
- Shoots
- Events
- Design
- Development
- Video

6.4 Project Data Fields

- Project Name
- Client
- Branch
- Start Date
- End Date
- Monthly Value
- Assigned Manager
- Enabled Services

MODULE 5 — TASK MANAGEMENT

7.1 Features

- Task creation
- Task assignment
- Deliverable tracking
- Deliverable limit validation
- Deadline management
- Priorities
- Attachments
- Comments
- Dependencies

- Checklists
- Recurring tasks
- Internal or external execution tracking
- Vendor allocation for external tasks

7.2 Deliverable-Based Task Management

When a project is onboarded, the approved deliverables will be configured inside the project.

Example Deliverables

Deliverable Type	Approved Quantity
Posters	20
Reels	10
Video Shoot	1
Ad Campaign	2

All task creation inside the project must be linked against the approved deliverables.

7.3 Task Creation Logic

While creating a task, the user must select:

- Deliverable Type
- Task Quantity
- Department
- Deadline
- Priority
- Execution Type

Execution Type Options

- Inhouse
- External Vendor

7.4 Deliverable Tracking Workflow

Example Scenario

Approved Deliverables:

20 Posters

10 Reels

If operations team creates:

18 Posters

System Balance Shows:

Remaining = 2 Posters

If team creates:

22 Posters

System Flags:

Over Delivered = 2 Posters

7.5 Deliverable Status Categories

The system should automatically calculate:

- Delivered
- Pending
- Over Delivered
- Under Delivered

7.6 Department Visibility

Operations Team

Operations team can view:

- Approved deliverables
- Remaining deliverables
- Over-delivery alerts

- Pending tasks

Accounts Team

Accounts team can view:

- Scope overrun
- Additional deliverables executed
- Billable extra work
- Vendor-related costs
- Profitability impact

7.7 Over-Delivery Tracking

If the number of tasks exceeds approved deliverables:

The system must:

- Show warning notification
- Highlight scope overrun
- Notify accounts team
- Update project profitability calculations
- Maintain over-delivery logs

7.8 External Vendor Workflow

During task creation, if the user selects:

Execution Type = External Vendor

Additional fields should appear.

External Vendor Fields

- Vendor Name
- Vendor Service Type
- Vendor Cost
- Vendor Date
- Remarks

- Approval Required (Yes/No)

7.9 Vendor Task Workflow

Task Created

↓

External Vendor Selected

↓

Vendor Details Added

↓

Approval Workflow Triggered

↓

Accounts Team Notified

↓

Vendor Pending Ledger Updated

↓

Project Cost Updated

7.10 Task Status Workflow

To Do

↓

In Progress

↓

Review

↓

Approved

↓

Completed

7.11 Task Data Fields

- Task Title
- Deliverable Type
- Quantity
- Department
- Assigned User
- Deadline
- Priority
- Description
- Attachments
- Status
- Execution Type
- Vendor Details
- Budget
- Approval Status

MODULE 6 — SHOOT & EVENT MANAGEMENT

8.1 Features

- Shoot request creation (Against Project)
- Vendor allocation
- Equipment management
- Model allocation
- Budget management
- Approval workflow

8.2 Shoot Request Workflow

Task Created

↓

Shoot Request Raised

↓

Vendor Selected

↓

Approval Process

↓

Accounts Visibility

↓

Vendor Payment

8.3 Shoot Request Fields

- Project Name
- Shoot Date
- Location
- Vendor
- Photographer
- Videographer
- Drone
- Models
- Makeup Artist
- Equipment
- Travel
- Budget
- Notes

MODULE 7 — VENDOR MANAGEMENT

9.1 Features

- Vendor master management
- Vendor categories

- Vendor pending ledger
- Vendor payment tracking
- Vendor performance history

9.2 Vendor Categories

- Photographer
- Videographer
- Drone Operator
- Event Management
- Models
- Equipment Rental
- Printing
- Advertising

9.3 Vendor Data Fields

- Vendor Name
- Contact Details
- GST Number
- Bank Details
- Credit Days
- Category
- Pending Amount

MODULE 8 — APPROVAL SYSTEM

10.1 Features

- Vendor approvals
- Budget approvals
- Leave approvals
- Payroll approvals
- Expense approvals

10.2 Approval Workflow

Request Raised

↓

Admin Approval

↓

Accounts Verification

↓

Approved / Rejected

10.3 Approval Actions

- Approve
- Reject
- Request Changes
- Modify Budget
- Add Notes

MODULE 9 — ACCOUNTS & BILLING

11.1 Features

Sales

- Performa Invoices
- GST invoices
- Receipts
- Collections

Expenses

- Vendor bills
- Expense entries
- Purchase records
- Payment tracking

Financial Reports

- Profitability reports
- Revenue reports
- Outstanding reports
- GST reports

11.2 Invoice Workflow

Project Approved

↓

Invoice Generated

↓

Invoice Sent

↓

Payment Received

↓

Receipt Generated

11.3 Profitability Logic

Project Revenue

- Vendor Expenses

- Salary Cost

- Misc Expenses

= Net Profit

MODULE 10 — HRMS

12.1 Features

- Employee management
- Recruitment
- Onboarding

- Department allocation
- Employee documents
- Exit management

12.2 Employee Data Fields

- Employee ID
- Name
- Email ID
- Phone Number
- Department
- Salary
- Joining Date
- Bank Details
- Documents

MODULE 11 — ATTENDANCE MANAGEMENT

13.1 Features

- Biometric integration
- Shift management
- Attendance correction
- Late mark tracking
- Overtime tracking
- Attendance reports

13.2 Attendance Workflow

Biometric Punch

↓

Attendance Sync

↓

Attendance Validation



Payroll Integration

MODULE 12 — LEAVE MANAGEMENT

14.1 Features

- Leave application
- Leave approvals
- Leave balance tracking
- Holiday calendar

14.2 Leave Types

- Casual Leave
- Sick Leave
- Paid Leave
- Work From Home
- Comp Off

MODULE 13 — PAYROLL MANAGEMENT

15.1 Features

- Attendance-linked payroll
- Salary processing
- Bonuses
- Deductions
- Payslip generation
- Payroll reports

15.2 Payroll Workflow

Attendance Finalized



Salary Calculation

↓

Deductions & Bonuses

↓

Payroll Approval

↓

Payslip Generation

MODULE 14 — INTERNAL FEED & COMMUNICATION

16.1 Features

- Company announcements
- Department groups
- Employee achievements
- Comments & likes
- Internal communication

16.2 Feed Categories

- HR Announcements
- Events
- Birthdays
- Team Achievements
- Company Updates

MODULE 15 — NOTIFICATIONS

17.1 Features

- Task notifications
- Approval notifications
- Payment reminders
- Follow-up reminders
- Leave alerts

17.2 Notification Channels

- In-App
- Email (Important)
- WhatsApp (Future)

MODULE 16 — REPORTS & ANALYTICS

18.1 Features

Business Reports

- Revenue reports
- Profitability reports
- Vendor outstanding
- Collection reports

HR Reports

- Attendance reports
- Leave reports
- Payroll reports
- Employee productivity

CRM Reports

- Lead conversion
- Follow-up performance
- Sales reports

4. NON-FUNCTIONAL REQUIREMENTS

19.1 Performance Requirements

- Support minimum 50 concurrent users
- Dashboard load time under 2 seconds
- Optimized database performance

19.2 Security Requirements

- Encrypted passwords
- Role-based permissions
- Audit logs
- Backups
- SSL encryption
- IP tracking

19.3 Scalability Requirements

- Support 100+ users
- Modular architecture
- Future mobile app support

19.4 Usability Requirements

- Responsive design
- User-friendly dashboards
- Minimal learning curve
- Department-specific views

5. SYSTEM DESIGN

20.1 High-Level Architecture

Frontend

↓

API Layer

↓

Database

↓

Reports & Notifications

20.2 Interlinked Workflow Architecture

Lead

↓

Client

↓

Project

↓

Tasks

↓

Vendor Request

↓

Approval

↓

Accounts

↓

Payment

↓

Profitability

6. DATABASE DESIGN

21.1 Core Database Tables

users

roles

employees

attendance_logs

leave_requests

payroll_runs

leads
clients
projects
project_services
tasks
task_comments
vendors
vendor_requests
vendor_payments
expenses
quotations
invoices
payments
posts
messages
notifications
settings
audit_logs

7. USER INTERFACE REQUIREMENTS

22.1 Dashboard Structure

MD Dashboard

- Revenue
- Profitability
- Pending Collections
- Vendor Dues
- Active Projects

CRM Dashboard

- Leads
- Follow-ups
- Won Deals
- Conversion Rate

HR Dashboard

- Attendance
- Leaves
- Payroll Status

Accounts Dashboard

- Invoices
- Collections
- Vendor Payments

22.2 Main Navigation

Dashboard

CRM

Clients

Projects

Tasks

HRMS

Attendance

Payroll

Vendors

Approvals

Accounts

Reports

Settings

8. TESTING REQUIREMENTS

23.1 Testing Types

Unit Testing

- Individual module validation

Integration Testing

- Workflow testing between modules

System Testing

- Full ERP workflow testing

User Acceptance Testing (UAT)

- Department-wise validation

09. SUCCESS METRICS

The project will be considered successful if:

- Vendor expenses are tracked properly
- Project profitability is visible
- Approval workflows are automated
- Multiple tools are eliminated
- Departments work in a centralized workflow
- Employee productivity improves
- Operational delays reduce significantly

10. CONCLUSION

WILL is designed to become the centralized operational backbone of Kho Social LLP.

The platform will unify all departments into one integrated workflow-driven system.

By replacing disconnected tools and manual processes, WILL will provide:

- Better operational visibility
- Improved accountability
- Real-time financial tracking

- Streamlined approvals
- Better project execution
- Scalable business management

WILL will serve as the organization's single source of operational truth and future-ready business operating system.